

An Agentic Procurement Layer for Adani Group

An AI-native sourcing, vendor-onboarding and spend-intelligence layer that sits on top of your Ariba, MDG and SAP estate — phased by module, priced in USD, structured for a 3-year enterprise commitment.

PREPARED FOR	PREPARED BY	DATE	VALIDITY	PHASE 1 SCOPE
AILL / Adani Group	Aerchain	June 2026	30 days from date	Modules 1-3

01 SCOPE & COVERAGE

What This Proposal Covers

This commercial structure maps directly to Adani's prioritised procurement transformation agenda — vendor onboarding as the initial wedge, agentic sourcing as the strategic layer, with enterprise integration as the connective tissue.

PROPOSAL COVERAGE — TWO CORE COMMITMENTS

- Platform Subscription (SaaS)** covering Modules 1-3: Vendor Onboarding & Management, Intake & Orchestration, and Sourcing & Negotiation. A single group-wide enterprise licence — unlimited users, all 24 business units, price-locked for 3 years.
- Implementation & Integration Services** to deploy all three modules within the agreed project timeline. Includes configuration, SAP S/4HANA / Ariba / MDG integration, UAT development, change management, training, and 90-day post-go-live hypercare. Milestone-linked payments — no upfront exposure beyond 20% of contract value.

- Module 1 — Vendor Onboarding & Management
- Module 2 — Intake & Orchestration
- Module 3 — Sourcing & Negotiation
- Enterprise Integration Program (SAP / Ariba / MDG)
- Module 4 — P2P Automation — Future Scope

Phase 1 landing scope (per scoping discussions): Vendor onboarding with AI-assisted due diligence as the wedge + autonomous sourcing for tactical and tail spend + strategic sourcing orchestration over existing Ariba/SAP/MDG estate. Integration is a dedicated program line — not bundled into platform fees.

02 MODULE STRUCTURE

Module-by-Module Scope & Capabilities

Each module is independently licensable. Phase 1 covers Modules 1-3. Module 4 (P2P Automation) is scoped as a committed future expansion lane — no pricing in this proposal; separate terms at activation.

1 Vendor Onboarding & Management Includes Vendor Risk & TPDD · Vendor 360 · Performance Management PHASE 1
ONBOARDING & REGISTRATION AI-assisted vendor onboarding portal Buyer-initiated self-registration AI doc extraction GST/MSME portal matching Configurable questionnaire Re-certification workflows ≥70% cycle-time improvement VENDOR RISK & TPDD — BUNDLED AI due diligence + risk scoring engine Sanctions & adverse media Financial & legal risk Per-BU risk appetite config API integration to existing TPDD partners (Moody's / D&B) SUPPLIER MANAGEMENT Vendor 360 · Segmentation · AVL Digital AVL (real-time) Strategic / Essential / Transactional segmentation Block / unblock workflows Blacklist propagation to Ariba/MDG Supplier satisfaction survey PERFORMANCE & CAPA VPE scorecards · CAPA lifecycle GRN/SES-driven quantitative scoring CAPA co-creation & tracking Auto-triggered evaluations Sourcing block on poor score PLATFORM FEE (SAAS / YR) \$190,000 IMPLEMENTATION (ONE-TIME) \$150,000 PHASE Phase 1
2 Intake & Orchestration Enterprise-wide request capture · AI classification · Policy-based routing · PR-to-PO tracker PHASE 1
REQUEST CAPTURE & CLASSIFICATION Enterprise co-pilot for 15,000 business users Sourcing, contract, onboarding & invoice requests AI auto-classification Zero procurement training for requesters Policy-based routing PR-to-PO tracker ORCHESTRATION & GOVERNANCE Multi-BU workflow engine RBAC & dimension-based scoping Separate authentication for shared-service entities DoA routing & NFA linkage Hard & soft guardrails per category / BU Immutable audit ledger on every agent decision SPEND INSIGHTS LAYER Live market intelligence & analytics Category dashboards with live market indices Steel with contract-lock signals Ocean freight benchmarked with disruption monitor Lubricants priced off crude / base-oil formulas Geopolitical supply-risk analysis ATLAS COPILOT Conversational procurement assistant Natural-language intake Guided buying via conversational interface Spend analytics via natural language query PLATFORM FEE (SAAS / YR) \$332,500 IMPLEMENTATION (ONE-TIME) \$262,500 PHASE Phase 1
3 Sourcing & Negotiation Strategic Sourcing (S2C) · Autonomous Sourcing · e-Auction Orchestration · NFA · Enterprise Integration PHASE 1
STRATEGIC SOURCING (S2C) RFX · Two-envelope · TBER · NFA RFI / RFP / RFQ engine Two-envelope sealed bidding AI Technical Bid Evaluation (TBER) Commercial Comparative Statement e-Auction amenability framework NFA preparation & DoA routing Multi-BU / MoU NFA linkage AUTONOMOUS SOURCING (AGENTIC) AI-run tactical & tail spend events Vague intake + full RFQ auto-built AI vendor selection Multi-round negotiation agent Should-cost with live indices Award write-back to Ariba/SAP Configurable autonomy per category Human-in-the-loop + touchless over time ENTERPRISE INTEGRATION PROGRAM SAP S/4HANA · Ariba · MDG · BTP · ServiceNow PR / PO / WB5 / Cost Centre Budget check & GRN/SES feed Multi-instance (14+18 SAP instances) Ariba sourcing project sync MDG supplier master & block/unblock propagation NFA finalisation / e-sign (BTP) ServiceNow ticket handoffs · CLM contract handoff NEGOTIATION & AWARD Multi-round autonomous negotiation Discovery + benchmark pressure + target push Transparent should-cost model Natural-language award scenarios PO written back to Ariba & SAP S/4HANA via API PLATFORM FEE (SAAS / YR) \$427,500 IMPLEMENTATION (ONE-TIME) \$337,500 PHASE Phase 1
4 P2P Automation PR-to-PO · Invoice OCR · 2/3-way match · AP automation FUTURE SCOPE — SEPARATE TERMS
FUTURE SCOPE — SEPARATE TERMS. P2P Automation is held as a committed expansion lane. Per scoping discussions, the initial focus is upstream procurement (Modules 1-3). Aerchain carries full P2P + AP capability (OCR, 2/3-way match, dispute management, payment release). Pricing to be agreed at activation — no dollar amounts are committed in this proposal for Module 4. PURCHASE-TO-PAY PO lifecycle & acknowledgment GRN confirmation 3-way match Dispute management AP / INVOICE AUTOMATION Invoice OCR & extraction 2-way / 3-way match Exception handling Payment release workflow

03 PRICING OPTIONS

Two Commercial Structures

All pricing is in USD. Option A is the recommended enterprise bundle — a single flat commercial covering all three modules, price-locked for 3 years. Option B is a module-by-module structure at a 20% premium on platform fees.

OPTION A RECOMMENDED Enterprise Bundle Full Modules 1-3 as a single enterprise commitment. Unlimited users, all 24 BUs. Price fixed for 3 years — no annual increase until Year 4. Platform Subscription (SaaS) \$950,000 / yr Implementation & Integration (one-time) \$750,000 Year 1 Total \$1,700,000 Year 2 (Platform only) \$950,000 Year 3 (Platform only) \$950,000 3-Year Total \$3,600,000 Price fixed at \$950,000/yr for Years 1-3. From Year 4: 10% escalation per year.	OPTION B Module-by-Module Each module licensed independently at a 20% premium on platform fees. Same implementation cost. Flexibility to activate modules at different times. Platform Subscription (SaaS) \$1,140,000 / yr Implementation & Integration (one-time) \$750,000 Year 1 Total \$1,890,000 Year 2 (Platform only) \$1,140,000 Year 3 (Platform only) \$1,140,000 3-Year Total \$4,170,000 Option B = \$950K platform × 1.20 = \$1,140,000/yr. No price lock — subject to standard 10% per year from Year 2.
--	---

Year 4+ Escalation (Option A only): The enterprise bundle price of \$950,000/year is fixed for Years 1, 2, and 3 with zero escalation. Beginning Year 4, the platform fee increases by 10% per annum on the prevailing rate. This provides full cost certainty across the initial 3-year term.

04 MODULE PRICING DETAIL

Module-by-Module Investment Breakdown

Full transparency on what each module costs. Platform fees are annual SaaS. Implementation is one-time. Figures reflect the Option A enterprise bundle allocation (23.5:4.5 ratio across Modules 1-3).

MODULE	CAPABILITY HIGHLIGHTS	PLATFORM FEE (SAAS / YR)	IMPLEMENTATION (ONE-TIME)	PHASE
Module 1 Vendor Onboarding & Management	AI-assisted registration portal · GST/MSME validation · Vendor Risk & TPDD (bundled) · Vendor 360 · AVL · Segmentation · Block/unblock · Blacklist propagation · CAPA lifecycle · VPE scorecards	\$190,000	\$150,000	PHASE 1
Module 2 Intake & Orchestration	Enterprise co-pilot for 15,000 users · AI auto-classification · Policy-based routing · PR-to-PO tracker · Multi-BU orchestration · DoA routing · Spend insights with live market indices · Atlas conversational agent	\$332,500	\$262,500	PHASE 1
Module 3 Sourcing & Negotiation	Strategic Sourcing · RFX, two-envelope, TBER, NFA, e-Auction · Autonomous Sourcing · AI-run events, multi-round negotiation, should-cost · Award write-back to Ariba/SAP · Enterprise Integration: SAP S/4HANA (14+18 instances), Ariba, MDG, BTP, ServiceNow, CLM	\$427,500	\$337,500	PHASE 1
Module 4 P2P Automation	PO lifecycle · GRN confirmation · 3-way match · Invoice OCR · 2/3-way match · Exception handling · Dispute management · Payment release workflows	Future Scope	Future Scope	FUTURE
Phase 1 Total Modules 1 + 2 + 3	Year 1 = Platform + Implementation. Years 2-3 = Platform only (price-locked under Option A).	\$950,000	\$750,000	

OPTION A — ENTERPRISE BUNDLE · YEAR 1 INVESTMENT SUMMARY	
PLATFORM SUBSCRIPTION (SAAS) \$950,000 Annual · Modules 1-3 · Unlimited users	IMPLEMENTATION & INTEGRATION \$750,000 One-time · Milestone-linked
YEAR 1 TOTAL INVESTMENT \$1,700,000 Fixed 3 years · 10% escalation from Year 4	

Implementation note: 90-day post-go-live hypercare included in Year 1 for all Phase 1 modules. Change management, UAT scenario development, and user enablement materials are in-scope. Payments are milestone-linked — detailed milestone schedule available on request. No upfront payment exceeding 20% of contract value.

05 DELIVERY TIMELINE

Phase 1 Implementation Plan

Wave 1 lands on 2-4 SAP instances and Ariba. Full estate rollout in Wave 2-3 as integration confidence is established.

Recommendation: begin with a contained Vendor Onboarding pilot on the highest-pain business unit, then expand to intake orchestration and autonomous sourcing.

WORKSTREAM	M1	M2	M3	M4	M5	M6+
Project Kick-off & Discovery	START					
Integration Wave 1 (2-4 instances)		SAP + Ariba + MDG INTEGRATION				
Vendor Onboarding Go-Live			MODULE 1 — VM & ONBOARDING			
Intake & Orchestration Go-Live				MODULE 2 — INTAKE & CO-PILOT		
Sourcing & Negotiation Go-Live					MODULE 3 — S2C + AUTONOMOUS	
Hypercare & Stabilisation						90 DAYS

06 COMMERCIAL TERMS

Terms & Commercial Conditions

PAYMENT STRUCTURE Deliverable-Linked Milestones All payments are linked to defined project milestones — not time-based. Detailed milestone schedule provided at SOW execution. No upfront payment exceeding 20% of contract value.	BILLING Annual, from Kick-Off Date Annual subscription billed in advance from project kick-off. Implementation billed in milestone tranches. Subscription tenure commences from kick-off date. Net 30 payment terms.	ENGAGEMENT SCOPE Design, Configure & Implement Full implementation scope: design, configuration, integration, UAT scenario development, change management & training, and 90-day post-go-live hypercare. No third-party outsourcing — all resources on Aerchain direct payroll.
PRICE LOCK 3 Years Fixed, 10% Escalation Year 4+ Option A platform fee of \$950,000/yr is fixed for the 3-year term with zero escalation. From Year 4, a 10% per annum escalation applies on the prevailing rate. No mid-term renegotiation.	INTEGRATION WARRANTY 12-Month Integration SLA All integration connectors (SAP / Ariba / MDG) carry a 12-month warranty from go-live. Certified SAP connectors in use — no custom code on Adani's systems. Front-end configurable; no back-end dev required.	P2P EXPANSION LANE Module 4 — Future Scope P2P Automation is a committed future expansion lane with separate commercial terms agreed at activation. No pricing committed in this proposal. Aerchain carries full P2P + AP capability ready to deploy.
ADD-ON SERVICES Rate-Carded Add-Ons Per-additional-SAP-instance onboarding beyond Wave 1: \$45K/instance. Extended hypercare: \$28K/month. Additional training sessions: \$5K/session. Change requests charged at T&M rate card via signed Change Order.	VALIDITY 30 Days from Date of Proposal This commercial structure is valid for 30 days. Aerchain reserves the right to revise pricing after expiry, particularly on integration scope given SAP instance count trajectory (14+18).	CONFIDENTIALITY Strictly Confidential — NDA Active NDA and GTC are signed. This document is for internal circulation within AILL / Adani Group procurement leadership only. Not to be shared with third parties without Aerchain's prior written consent.

07 VALUE & NEXT STEPS

The Economics & Path Forward

ADDRESSABLE VALUE -5B Tactical + Tail Spend Phase 1 wedge of the \$20B+ Ariba spine. A 2-3% efficiency gain is \$100-150M/year — against a roughly \$950K annual fee. A 1% improvement across the full \$20B is \$200M.	VENDOR ONBOARDING ≥70% faster cycle time Committed improvement on current baseline — collapsing a slow, multi-owner, multi-system process into a single governed flow with AI extraction and validation.
--	---

Agreed next steps: Live demonstration on Adani data — within two weeks of configuration. Integration architecture document (Ariba / SAP / MDG layered model) available immediately. Should-cost challenge — share a real awarded project (BOQ + final cost) and Aerchain will return an AI-generated estimate for comparison. Phase 1 deployment commences within Wave 1 window of signature.