— TECHNICAL & COMMERCIAL PROPOSAL · JUNE 2026

An Agentic Procurement Layer for **Adani Group**

An AI-native sourcing, vendor onboarding and spend intelligence layer that sits on top of your Ariba, MDG and SAP estate — phased by module, priced in USD, structured for a 3-year enterprise commitment.

PREPARED FOR	PREPARED BY	DATE	VALIDITY	PHASE / SCOPE
AVL / Adani Group	Aerchain	June 2026	30 days from date	Modules 1-3

01 SCOPE & COVERAGE
What This **Proposal Covers**

This commercial structure maps directly to Adani's prioritised procurement transformation agenda — vendor onboarding as the initial wedge, agentic sourcing as the strategic layer, with enterprise integration as the connective tissue.

— PROPOSAL COVERAGE — TWO CORE COMMITMENTS

1. **Platform Subscription (SaaS)** covering Modules 1-3: Vendor Onboarding & Management, Intake & Orchestration, and Sourcing & Negotiation. A single group-wide enterprise license — unlimited users, all 24 business units, price-locked for 3 years.
2. **Implementation & Integration Services** to deploy all three modules within the agreed project timeline. Includes configuration, SAP S/4HANA / Ariba / MDG integration, UAT development, change management, training, and 90-day post-go-live hypercare. Milestone-linked payments — no upfront exposure beyond 20% of contract value.

● Module 1 — Vendor Onboarding & Management ● Module 2 — Intake & Orchestration ● Module 3 — Sourcing & Negotiation
● Enterprise Integration Program (SAP / Ariba / MDG) ● Module 4 — P2P Automation — Future Scope

Phase 1 landing scope (per scoping discussions): Vendor onboarding with AI-assisted due diligence as the wedge + autonomous sourcing for tactical and bid spend + strategic sourcing orchestration over existing Ariba/SAP/MDG estate. Integration is a dedicated program line — not bundled into platform fees.

02 MODULE STRUCTURE
Module-by-Module Scope & Capabilities

Each module is independently licensable. Phase 1 covers Modules 1-3. Module 4 (P2P Automation) is scoped as a committed future expansion lane — no pricing in this proposal; separate terms at activation.

1 Vendor Onboarding & Management
Tribolic Vendor Risk & TPRM · Ariba · BIs · Performance Management

● PHASE 1

● ONBOARDING & REGISTRATION
- **AI-assisted vendor onboarding portal**
  - Buyer-initiated & self-registration
  - AI data extraction
  - GSTIN/PAN portal matching
  - Configurable questionnaire
  - Re-certification workflows
  - >70% cycle time improvement

● SUPPLIER MANAGEMENT
- **Vendor 360 · Segmentation · AVL**
  - Digital KYC (Aadhaar)
  - Strategic / Essential / Transactional segmentation
  - Stock / unstock workflows
  - Blacklist propagation to Ariba/MDG
  - Supplier satisfaction survey

● VENDOR RISK & TPRM — BUNDLED
- **AI due diligence + risk scoring engine**
  - Sanctions & adverse media
  - Financial & legal risk
  - Pre-DD risk agentic config
  - PH-to-PO tracker
  - API integration to existing TPRM partners (Moody's / DNB)

● PERFORMANCE & CAPA
- **VPE scorecards · CAPA lifecycle**
  - GINGES-driven quantitative scoring
  - CAPA co-creation & tracking
  - Auto-triggered evaluations
  - Sourcing block per score

PLATFORM FEE (SAAS / YR)	IMPLEMENTATION (ONE-TIME)	PHASE
$190,000	$150,000	Phase 1

2 Intake & Orchestration
Unified intake · rules-based routing · AI classification · Policy-based routing · PR-to-PO tracker

● PHASE 1

● REQUEST CAPTURE & CLASSIFICATION
- **Enterprise co-pilot for 12,000 business users**
  - Sourcing, contract, onboarding & invoice requests
  - AI auto-classification
  - Zero procurement training for requesters
  - Policy-based routing
  - PR-to-PO tracker

● SPEND INSIGHTS LAYER
- **Live market intelligence & analytics**
  - Category dashboards with live market indices
  - Steel with contract lock signals
  - Ocean freight benchmarked with disruption monitor
  - Lubricants primed off crude / base oil formulas
  - Geopolitical supply risk analysis

● ORCHESTRATION & GOVERNANCE
- **Multi-BU workflow engine**
  - RBAC & dimension-based routing
  - Separate authentication for shared service entities
  - Dark routing & MFA linkage
  - Hard & soft guardrails per category / BU
  - Immutable audit ledger on every agent decision

● ATLAS COPILOT
- **Conversational procurement assistant**
  - Natural language intake
  - Guided buying via conversational interface
  - Spend analytics via natural language query

PLATFORM FEE (SAAS / YR)	IMPLEMENTATION (ONE-TIME)	PHASE
$332,500	$262,500	Phase 1

3 Sourcing & Negotiation
Strategic Sourcing (S2C) · Autonomous Sourcing · e-Auction Orchestration · NFA · Enterprise Integration

● PHASE 1

● STRATEGIC SOURCING (S2C)
- **RFx · Two-envelope · TBEB · NFA**
  - DFI / RFP / RFQ engine
  - Two-envelope sealed bidding
  - AI Technical Bid Evaluation (TBEB)
  - Commercial Comparative Statement
  - e-Auction amenability framework
  - NFA preparation & Dual routing
  - Multi-BU / MoU NFA linkage

● AUTONOMOUS SOURCING (INSIGHTS)
- **AI-run tactical & tail spend events**
  - Vogue Intake · full RFQ auto-built
  - AI vendor selection
  - Multi-round negotiation agent
  - Should-cost with live indices
  - Award write-back to Ariba/SAP
  - Configurable autonomy per category
  - Human-in-the-loop · touchless over time

● ENTERPRISE INTEGRATION PROGRAM
- **SAP S/4HANA · Ariba · MDG · BTP · ServiceNow**
  - PR / PO / WBS / Cost Centre
  - Budget check & GINGESS feed
  - Multi-instance (N+1B SAP instances)
  - Ariba sourcing project sync
  - MDG supplier master & block/unblock propagation
  - NFA finalisation / e-sign (BTP)
  - ServiceNow ticket handoffs · CLM contract handoff

● NEGOTIATION & AWARD
- **Multi-round autonomous negotiation**
  - Discovery · benchmark pressure · target push
  - Transparent should-cost model
  - Natural language award scenarios
  - PO written back to Ariba & SAP S/4HANA via API

PLATFORM FEE (SAAS / YR)	IMPLEMENTATION (ONE-TIME)	PHASE
$427,500	$337,500	Phase 1

4 P2P Automation
PO-to-PO · Invoice OCR · 3D-way match · AP automation

FUTURE SCOPE — SEPARATE TERMS

Future Scope — Separate Terms. P2P Automation is held as a committed expansion lane. Per scoping discussions, the initial focus is upstream procurement (Modules 1-3). Aerchain carries full P2P + AP capability (OCR, 3/3-way match, dispute management, payment release). Pricing to be agreed at activation — no dollar amounts are committed in this proposal for Module 4.

● PURCHASE TO PAY
- PO lifecycle & acknowledgement
- GRN confirmation
- 3-way match
- Dispute management

● AP / INVOICE AUTOMATION
- Invoice OCR & extraction
- 2-way / 3-way match
- Exception handling
- Payment release workflow

03 PRICING OPTIONS
Two **Commercial Structures**

All pricing is in USD. Option A is the recommended enterprise bundle — a single flat commercial covering all three modules, price-locked for 3 years. Option B is a module-by-module structure at a 20% premium on platform fees.

OPTION A — RECOMMENDED

Enterprise Bundle
Single flat commercial for all three enterprise commitment. Unlimited users, all 24 BUs. Price fixed for 3 years — no annual increase until Year 4.

Platform Subscription (SaaS)	$950,000 / yr
Implementation & Integration (one-time)	$750,000
Year 1 Total	**$1,700,000**
Year 2 (Platform only)	$950,000
Year 3 (Platform only)	$950,000
3-Year Total	**$3,600,000**

Price Fixed at $950,000/yr for Years 1-3. From Year 4, 10% escalation per year.

OPTION B

Module-by-Module
Modules priced independently at a 20% premium on platform fees. Same implementation cost. Flexibility to activate modules at different times.

Platform Subscription (SaaS)	$1,140,000 / yr
Implementation & Integration (one-time)	$750,000
Year 1 Total	**$1,890,000**
Year 2 (Platform only)	$1,140,000
Year 3 (Platform only)	$1,140,000
3-Year Total	**$4,170,000**

Option B = $950K platform × 1.20 = $1,140,000/yr. No price lock — subject to standard 5% per year from Year 2.

Year 4+ Escalation (Option A only): The enterprise bundle price of $950,000/year is fixed for Years 1, 2, and 3 with zero escalation. Beginning Year 4, the platform fee increases by 10% per annum on the prevailing rate. This provides full cost certainty across the initial 3-year term.

04 MODULE PRICING DETAIL
Module-by-Module Investment Breakdown

Full transparency on what each module costs. Platform fees are annual SaaS. Implementation is one-time. Figures reflect the Option A enterprise bundle allocation (2.5:5:4.5 ratio across Modules 1-3).

MODULE	CAPABILITY HIGHLIGHTS	PLATFORM FEE (SAAS / YR)	IMPLEMENTATION (ONE-TIME)	PHASE
Module 1 Vendor Onboarding & Management	AI-assisted registration portal · GSTIN/PAN validation · Vendor Risk & TPRM (bundled) · Vendor 360 · AVL · Segmentation · Blacklist/unblock · Blacklist propagation · Cat3s lifecycle · VPE scorecards	$190,000	$150,000	PHASE 1
Module 2 Intake & Orchestration	Enterprise co-pilot for 12,000 users · AI auto-classification · Policy-based routing · PR-to-PO tracker · Multi-BU orchestration · Dark routing · Spend insights with live market indices · Atlas conversational agent	$332,500	$262,500	PHASE 1
Module 3 Sourcing & Negotiation	Strategic Sourcing: RFx, two-envelope, TBEB, NFA, e-Auction · Autonomous Sourcing: AI run events, multi-round negotiation, should-cost · Award write-back to Ariba/SAP · Enterprise Integration: SAP S/4HANA, N+1B instances), Ariba, MDG, BTP, ServiceNow, CLM	$427,500	$337,500	PHASE 1
Module 4 P2P Automation	PO lifecycle · GRN confirmation · 3-way match · Invoice OCR · Exception handling · Dispute management · Payment release workflow · Supplier portal · Vendor scorecards	Future Scope	Future Scope	FUTURE
Phase 1 Total Modules 1 + 2 + 3	Year 1 Platform + Implementation. Years 2-3 = Platform only (price-locked under Option A).	$950,000	$750,000	

OPTION A — ENTERPRISE BUNDLE · YEAR 1 INVESTMENT SUMMARY

SUBSCRIPTION (SAAS)	IMPLEMENTATION & INTEGRATION
$950,000	**$750,000**
Annual · Modules 1-3 · Unlimited users	One-time · Milestone-linked

YEAR 1 TOTAL INVESTMENT
$1,700,000
Year 2 & 3: $950,000/yr · Price fixed for Years 1-3

Implementation note: 90-day post-go-live hypercare included in Year 1 for all Phase 1 modules. Change management, UAT scenario development, and user enablement materials are in-scope. Payments are milestone-linked — detailed milestone schedule available on request. No upfront payment exceeding 20% of contract value.

05 DELIVERY TIMELINE
Phase 1 **Implementation Plan**

Wave 1 lands on 2-4 SAP instances and Ariba. Full estate rollout in Wave 2-3 as integration confidence is established. *Recommendation: begin with a contained Vendor Onboarding pilot on the highest-pain business unit, then expand to intake orchestration and autonomous sourcing.*



06 COMMERCIAL TERMS
Terms & **Commercial Conditions**

PAYMENT STRUCTURE
- **Deliverable-Linked Milestones**
  - All payments are linked to defined project deliverables. No upfront payment. Milestone schedule provided at SOW execution. No upfront payment exceeding 20% of contract value.

BILLING
- **Annual, from Kick-Off Date**
  - Annual subscription billed in advance from kick-off date. Implementation billed on milestone tranches. Subscription term commences from kick-off date. Net 30 payment terms.

ENGAGEMENT SCOPE
- **Design, Configure & Implement**
  - Full implementation scope: design, configure, integrate, test, train, change management, change management & training, and 90-day post go-live hypercare. No third-party outsourcing — all resources on Aerchain direct payroll.

PRICE LOCK
- **3 Years Fixed, 10% Escalation Year 4+**
  - Option A platform fee of $950,000/yr is fixed for the 3 year term with zero escalation. From Year 4, a 10% per annum escalation applies on the prevailing rate. No mid-term renegotiation.

INTEGRATION WARRANTY
- **12-Month Integration SLA**
  - All integration connectors (SAP / Ariba / MDG) carry a 12-month warranty from go-live. Certified SAP connection in use — no custom code on Adani's systems. Front-end configurable, no back-end dev required.

P2P EXPANSION LANE
- **Module 4 — Future Scope**
  - P2P Automation is a committed future expansion lane with separate commercial terms agreed at activation. No pricing committed in this proposal. Aerchain carries full P2P + AP capability ready to deploy.

ADD-ON SERVICES
- **Base-Carried Add-Ons**
  - Per additional SAP instance onboarding beyond Wave 1: $40K/instance. Extended hypercare: $25K/month. Additional training sessions: $3K/session. Change requests charged at T&M rate card as signed Change Order.

VELOCITY
- **30 Days from Date of Proposal**
  - This commercial structure is valid for 30 days. Aerchain reserves the right to revise pricing after expiry, particularly on integration scope given SAP instance count trajectory (N+1B).

CONFIDENTIALITY
- **Strictly Confidential — NDA Active**
  - NDA and CTC are signed. This document is for internal circulation within AVL / Adani Group procurement leadership only. Not to be shared with third parties without Aerchain's prior written consent.

07 VALUE & NEXT STEPS
The **Economics & Path Forward**

ADDRESSABLE VALUE
- **~$5B Tactical + Tail Spend**
  - Phase 1 envelope of the $20B+ Ariba spine. 4.2-3% efficiency gain is $100-150M/year — against a roughly $150K annual fee. A 1% improvement across the full $20B is $200M.

VENDOR ONBOARDING
- **>70% faster cycle time**
  - Committed improvement on current baseline — collapsing a slow, multi-owner, multi-system process into a single governed flow with AI extraction and validation.

Agreed next steps: Live demonstration on Adani data — within two weeks of scoping confirmation. Integration architecture document (Ariba / SAP / MDG layered model) available immediately. Should-cost challenge — share a real awarded project (BOQ + final cost) and Aerchain will return an AI-generated estimate for comparison. Phase 1 deployment commences within Wave 1 window of signature.